PSTS, INC.

Peninsula Septic Tank Service

PI'OPOS-‘:II 73 West Carmel Valley Rd., #28
Carmel Valley, CA 93924
Phone: (831) 659-2465 California State Contractors License #494738 Fax: (831) 659-5938
Date: 06/08/2023 Proposal# 18303 . Account #: 21858 PropiD: 15761
FIDUCIARY REAL ESTATE SERVICES Contact:
20351 |RV]NE AVE Job Location: 32650 JOHNSON CANYON RD (Maln Septio)
AP#: Phone: (949) 377-3737 1
Attn:
Fax: Work Phone:
Other Phone: Car Phone:

Description of the Project and description of the significant materials to be used and equipment to be installed:

. PERFORM A CONFINED SPACE ENTRY TO FACILITATE THE REPAIRS.

. PREPARE THE AREAS ON THE OUTLET SIDE OF THE SEPTIC TANK THAT NEED REPAIRS,
. PATCH THE DETERIORATING AREAS ON THE OUTLET SIDE OF THE SEPTIC TANK. ;
. REPLACE THE ROTTED OUTLET LID OF THE SEPTIC TANK.

. HAUL AWAY THE DEBRIS.

. THIS PROPOSAL DOES NOT INCLUDE ANY PREVIOUS WORK PERFORMED BY PSTS.
. PROPOSAL IS VALID FOR 30 DAYS.
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*NOTE: ADD $650.00 TO COST OF JOB IF IT IS NECESSARY TO PUMP TANK AGAIN IN ORDER TO PERFORM THE WORK.

Proposed By:  STEFANIE CARMINATI Proposed Cost: $1,288.00

NOTE: Upon entering the septic tank and preparing the areas for repairs, it is necessary to scrape and remove the loose debris from the
sidewalls of the septic tank. Sometimes, after the debrls is removed, it is found that the septic tank is not repairable due to the extent of
corrosion. If this happens to be the case, we will contact you at that time and a proposal for a replacement septic tank will follow.

NOTE: Not responsible for underground utilities (water lines, tv cables, underground electrical fines, gas lines and sprinkler systems) or
damage to driveways, walkways or foliage due to ingress or egress of equipment necessary to complete described work,

THIS PROPOSAL |S FOR THE COMPLETING THE JOB AS DESCRIBED ABOVE. IT IS BASED ON OUR EVALUATION AND DOES
NQOT INCLUDE MATERIAL PRICE INCREASES OR ADDITIONAL LABOR AND MATERIALS WHICH MAY BE REQUIRED SHOULD
UNFORSEEN PROBLEMS OR ADVERSE WEATHER CONDITIONS ARISE AFTER THE WORK HAS STARTED.




